## Government of the People's Republic of Bangladesh Prime Minister's Office

Bangladesh Economic Zones Authority (BEZA)

Infrastructure Development of Japanese Economic Zone at Araihazar, Narayanganj Project Monem Business District (Level-11)

111, Bir Uttam C. R. Dutta Road, Dhaka-1205, Bangladesh

## Notification of Award (Form PW3-8)

Ref No.: 03.07.0000.053.007.107.23- 1058

Date: 28 January, 2024

To:

The Royal Utilisation Services (Pvt.) Ltd.' and 'M/S Sigma Construction Company' JV H# 383 (3<sup>rd</sup> Floor), Road No. 28, New DOHS Mohakhali, Dhaka-1206

This is to notify you that your tender dated 27 December, 2023 for the execution of the Works for 'Gas Pipe Removal Works in JEZ Area' for the Contract Price of Tk 10,55,45,138.58 (Ten Crore Fifty-Five Lakh Forty-Five Thousand One Hundred Thirty Eight Taka and Fifty Eight Paisa Only), as corrected and modified in accordance with the instructions to tenderers, has been approved by Project Director, Infrastructure Development of Japanese Economic Zone at Araihazar, Narayanganj Project.

You are thus requested to take following actions:

- i. accept in writing the Notification of Award within seven (7) working days of its issuance in accordance with ITT Clause 64.
- ii. furnish a Performance Security in the form as specified and in the amount of **Tk** 1,05,54,513.86 (One Crore Five Lakh Fifty Four Thousand Five Hundred Thirteen Taka and Eighty Six Paisa only), within fourteen (14) days of acceptance of this Notification of Award but not later than 18 February, 2024, in accordance with ITT Clause 65 & 66.
- sign the Contract within twenty-eight (28) days of issuance of this Notification of Award but not later than 25 February, 2024, in accordance with ITT Clause 70.

You may proceed with the execution of the Works only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

(Md. Firoz Uddin)

Project Director (Additional Secretary)

Date: 28 January, 2024