Government of the People's Republic of Bangladesh Prime Minister's Office

Bangladesh Economic Zones Authority (BEZA) "Support to Capacity Building of Bangladesh Economic Zones Authority" Project BDBL Bhaban (Level-15), 12 Karwan Bazar, Dhaka1215

Memo No: 03.761.011.01.12.053.2015-1415 Date: 23 September 2015

Request for Expression of Interest (EOI) for selection of Consulting Services-Firm for Pre-feasibility Study of Six (6) EZs (BEZA S-21)

1 Ministry/Division Prime Minister's Office.							
2	Ministry/Division Prime Minister's Office. gency Bangladesh Economic Zones Authority.						
3	Procuring Entity	•		to Capacity Building of Bangladesh Economic Zones Authority Project			
5	Procuring Entity District	Dhaka					
6	Expression of Interest Consulting Services-Firm for the selection of						
7	EOI Ref. No.						
8	Date	23 September 2015					
9	Procurement method	FBS (Fixed Budget Selection)					
10	Budget and Sources of Funds	IDA Credit & DFID grant					
11	Development partners	IDA & DFID.					
	(if applicable)						
13 14	Project Name EOI Closing Date & Time						
15	Qualification and						
	Experience of the Firm	no.4866BD and DFID Grant no.TF 099730) for "Support to Capacity Building of Bangladesh Economic Zones Authority" and it is intended to apply part of the proceeds of the loan and grant to appoint a reputed International Consultant-Firm for conducting Pre-Feasibility Study of Six (6) Economic Zones at Mirsharai-2, Narayangonj, Panchagarh, Anowara-2, Sabrang Tourism Park and					
		Dhaka IT SEZ.					
			he Consultant-Firm should have the following experience: t least 10 (Ten) years of experience in feasibility studies, demand surveys, financial economic technical social				
			nvironmental assessments preferably with developing economic/industrial zones, large size industrial parks, or Exp				
		Processing Zones. The firm should also have experience of implementation, knowledge and understanding of the operation of industrial space of FD7s, varified a space is the delivery of high guality outputs within time and hydrest constraints.					
		industrial zones or EPZs, verifiable success in the delivery of high-quality outputs within time and budget constraints. The firms may associate to enhance their qualifications, but should mention whether the association is in the form of a "joint-					
	venture", or of "sub-consultancy". All members of such association should have real and well-defined inputs to the assigni						
16	and it is preferable to limit the total number of firms/institutes in the association to three.						
16	Basis of EOI Review: EOIs will be reviewed for preparation of a shortlist on the basis of the following: (a) Registration year/Age of the firm;						
	(b) Availability of appropriate skills among staffs;						
	(c) Demonstrated capacity to handle such assignment; (d) Experience in similar tasks:						
	(d) Experience in similar tasks; (e) Financial solvency.						
17	Major elements of the Activities include, but not limited to the following:						
	Assignment Independent pre-feasibility studies for Two (2) zones will be required <u>under each lot</u> . Each pre-feasibility study will be comprised						
		of the following compo					
	 Review of existing studies, information, laws and policies; Competitiveness Analysis of EZs with benchmarking against 6 regional and global locations highlighting individual 						
	competitiveness Analysis of EZS with benchmarking against 6 regional and global locations nightighting individu competitive advantages;						
		· ·		nt reviewing existing conditions and	I constraints and identifying pote	ntial opportunities to make each	
	site a multi-modal transport platform; Industry/Market Assessment with detailed sector profiles for each site which should be site specific, not for Bangladesh						
	a whole;						
	Demand Forecast for 20-year prepared for each Economic Zone site;						
	Market strategy that complements the development strategy for each Economic Zone's site; Site Assessment, best practice master plan permitted land use and a phasing plan for each site;						
	 Site Assessment, best practice master plan, permitted land use and a phasing plan for each site; Prepare an overview of necessary off-site infrastructure needs/improvements and on-site infrastructure drawings for ea 						
	• Prepare an overview of necessary off-site infrastructure needs/improvements and on-site infrastructure drawings for each EZ master plan in order for each site to be successful;						
	Environmental and Social Footprint (including resettlement, if required) of each site with mitigation and management.						
	plans proposed for key problems; Institutional Framework best suited for each site including a description of the management framework and staff profil						
	and						
	Economic and Financial Modelling with sensitivity tests for each Economic Zone site illustrating economic and account of the conomic and sensitivity tests for each Economic Zone site illustrating economic and account of the conomic and sensitivity tests for each Economic Zone site illustrating economic and sensitivity tests.						
18	benefits (ERR) and internal rate of return (IRR). Expected Team i) Team Leader ii) Economist iii) Industry Sector Expect(s) iv) Transport Expect v) Marketing Expect vi) E7 Master Plann						
10	Composition per	i) Team Leader, ii) Economist, iii) Industry Sector Expert(s), iv) Transport Expert, v) Marketing Expert, vi) EZ Master Planning Expert, vii) Infrastructure Expert, viii) Engineers (Power, water, telecom etc.), ix) Infrastructure Cost Estimator, x) Environmental					
	proposal	roposal Expert, xi) Social/ Gender Expert, xii) Institutional/PPP Expert, xiii) Financial Expert.					
19	Selection Strategy						
	multiple lots as well. However at the time of Proposal submission, the short-listed firms would be required to propose different sets of key experts for each proposal it submits to qualify for technical proposal evaluation and considered for award of contract						
		for multiple lots. If any firm fails to submit different sets of key experts, then the firm will be awarded with the contract for that					
	it is evaluated to have scored the highest ranked and overall the lowest cost for the employer						
20	Package	Details		Location	Indicative Start Date	Indicative Completion Date	
(a)	BEZA S-21 (Lot-1): Pre-Fea		f	Keranigonj (Dhaka) & Mirsharai	1 st February 2016 or before	30 th May 2016	
(b)	Dhaka IT SEZ & Mirersarai-2 EZ BEZA S-21 (Lot-2): Pre-Feasibility/Feasibility study			(Chittagong) Anowara (Chittagong) & Teknaf	1 st February 2016 or before	30 th May 2016	
(0)	Anowara-2 EZ & Sabrang Tourism Park		1	(Cox'sBazar)	T Lepinally 2010 Of perofe	30 IVIAY 2010	
(c)	BEZA S-21 (Lot-3): Pre-Fea	sibility/ Feasibility study o	f	Narayangonj & Panchagarh	1 st February 2016 or before	30 th May 2016	
Narayangonj & Panchagarh Ezs							
PROCURING ENTITY DETAILS 21 Name of Official Inviting Expressions of Md. Harunur Rashid, Project Director							
	Interest	<u> </u>		marina and nasma, roject prictor			
22		Address of Official Inviting Expressions of		Support to Capacity Building of Bangladesh Economic Zones Authority Project.			
23	Interest Contact Details of Offi	rial	In	Interested consultants may obtain further information at the address below during office hours:			
23	Contact Details of Official		Interested consultants may obtain further information at the address below during office hours: Office of the Bangladesh Economic Zones Authority				
			BDBL Bhaban (Level-15), 12 Karwan Bazar, Dhaka-1215				
				Phone: (+8802) 8180170			
				Fax No: (+8802) 8180172			
24	(1) Firms, Joint-ven	E-mail: bezaprojectgov@gmail.com (1) Firms, Joint-venture or Consortium may participate for one or more lots, but they must provide different sets of key experts for each lot.					
(2) Procuring entity reserve the right to accept any or reject all EOIs.						.,per to real cuert to t.	
(3) Consultant will be selected in accordance with the procedure set out in the World Bank's Guidelines: Selection and Employment of consultants							
	under IBRD loans and IDA credits & Grants by World Bank Borrowers (January 2011, Revised July 2014).						